



BIDS AND AWARDS COMMITTEE

Supplemental/Bid Bulletin No.1

**REPAIR AND RENOVATION OF VARIOUS OFFICES IN THE MAIN BUILDING OF
THE DEPARTMENT OF ENVIRONMENT AND NATURAL RESOURCES-
CENTRAL OFFICE (DENR-CO)**

Bid Ref. No. DENR-CO-2021-017

Approved Budget for the Contract: P 2,548,567.86

This **Supplemental/Bid Bulletin No.1** is being issued to address queries/clarifications raised by prospective bidders during the Pre-Bid conference for the aforementioned project conducted online via Google Meet platform last 06 August 2021:


Reply to queries/clarifications raised by bidders:	
QUERY/CLARIFICATION	REPLY
Due to the CoVID-19 pandemic, the price of building materials such as steel and lumbers has increased. Can the project's Bill of Quantities (BOQ) be revisited/reviewed to consider said price increase?	The end-user unit has carefully evaluated and re-assessed the estimates. No changes/revisions will be made in the BOQ.

This Supplemental/Bid Bulletin No. 1 shall form part of the Bidding Documents. Any provisions in the Bidding Documents inconsistent herewith is hereby amended, modified and superseded accordingly.

For guidance and information of all concerned.

Issued this 13th day of August 2021 in Quezon City.

Approved by:


MARCIAL C. AMARO, JR., CESO III
Assistant Secretary for Policy, Planning and
Foreign Assisted and Special Projects &
Chairperson, Bids and Awards Committee

Received by:

(SIGNATURE OVER PRINTED NAME & DATE)

NAME OF COMPANY

(PLEASE RETURN OR FAX THIS PAGE ONLY TO THE DENR BAC OFFICE @ 8926-2675)